CONTRACT AGREEMENT

THIS AGREEMENT made this _____ day of _____, 2021 between TARLAC STATE UNIVERSITY of Romulo Boulevard, San Vicente, Tarlac City (hereinafter called the "Entity") and JAM-C BUILDERS of Salapungan, Tarlac City, Tarlac, Region III, Philippines (hereinafter called the "Contractor").

WHEREAS, the Entity is desirous that the Contractor execute Completion of Three Storey Administration Office and Motorpool Building (hereinafter called "the Works") and the Entity has accepted the Bid for Nine Million Four Hundred Six Thousand Thirty Nine and 52/100 (PhP 9,406,039.52) by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

- In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
- 2. The following documents as required by the 2016 revised Implementing Rules and Regulations of Republic Act No. 9184 shall be deemed to form and be read and construed as part of this Agreement, *viz*.:
 - a. Philippine Bidding Documents (PBDs);
 - i. Drawings/Plans;
 - ii. Specifications;
 - iii. Bill of Quantities;
 - iv. General and Special Conditions of Contract;
 - v. Supplemental or Bid Bulletins, if any;
 - **b.** Winning bidder's bid, including the Eligibility requirements, Technical and Financial Proposals, and all other documents or statements submitted;

Bid form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to request for clarifications on the bid), including corrections to the bid, if any, resulting from the Procuring Entity's bid evaluation;

- c. Performance Security;
- d. Notice of Award of Contract and the Bidder's conforme thereto; and
- e. Other contract documents that may be required by existing laws and/or the Procuring Entity concerned in the PBDs. Winning bidder agrees that additional contract documents or information prescribed by the GPPB that are subsequently required for submission after the contract execution, such as the Notice to Proceed, Variation Orders, and Warranty Security, shall likewise form part of the Contract.



- In consideration for the sum of Nine Million Four Hundred Six Thousand Thirty Nine and 52/100-(PhP 9,406,039.52) or such other sums as may be ascertained, JAM-C BUILDERS agrees to Completion of Three Storey Administration Office and Motorpool Building in accordance with his/her/its Bid.
- 4. The TARLAC STATE UNIVERSITY agrees to pay the above-mentioned sum in accordance with the terms of the Bidding.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the day and year first before written and have hereunto affixed their signatures this <u>AUG</u> day 2021 of ______, 2021 at Tarlac City, Philippines.

MYRNA Q. MALLAR

for:

TARLAC STATE UNIVERSITY

ALLAN M. ANGELES
Owner General Manager

for:

JAM-C BUILDERS

Signed in the presence of:

Witnesses:

3

ACKNOWLEDGEMENT

Before me, this _____ day of ______, 2021 at Tarlac City, Philippines, personally appeared MYRNA Q. MALLARI with Community Tax Certificate No. 16380783 issued at Tarlac City on January 18, 2021 and ALLAN M. ANGELES with his Community Tax Certificate No.

) S. S.

issued at Tarlac City on _____ known to me to be the same persons who executed the foregoing instrument and they acknowledged to me that the same is their free act and voluntary deed.

This document refers to Contract and it consists of three (3) pages, including this page whereon this acknowledgement appears and is signed by the parties and their instrumental witnesses on each and every page thereof.

WITNESS MY HAND AND SEAL at the place and on the date first above written.

3

FAGE NO. BI

REPUBLIC OF THE PHILIPPINES)

CITY OF TARLAC

NOTARY PUBLIC
UNTIL DECEMPER 31/2021
PTR NO. 5790 200 /1-3-21
IBP NO. 061175 / 1-3-18
BAMBAN, TARLAC ROLL NO. 31/220

Completion of Three Storey Administration Office and Motorpool Building