

**WORK ORDER** 

**DELIVERY DUE DATE:** 

January 25 & 26,

Procurement Unit Tel No.: 045-606-8142

Supplier:

**IMUTUC ENTERPRISES** 

Address:

San Sebastian Village, Tarlac City

TIN:

912-197-024-001 Non-VAT

Tel. No.:

0933-819-8489

Date: -

Mode of Procurement: Small Value

Mode of Payment: n/15

SIR/MADAM:

You are hereby advised to accomplish/deliver the following job/work on January 25 & 26, 2024, upon receipt of the Work Order as per quotation submitted by you duly approved by the TSU Committee on Bids and

QTY.	UNIT	DESCRIPTION	UNIT COST	TOTAL COS
1	lot	LABOR AND MATERIALS: RENTAL OF SOUND SYSTEM	17,900.00	17,900.00
		SERVICES		
	ļ	Rental of Sound system for the Baccalaureate Services on		
		January 25, 2024 at TSU Gymnasium and 35th Commencement	i	
		Exercises on January 26, 2024 at the TSU Gymnasium		
		A. Audio System		
	ļ	2 units DBTECH15A Powered Speaker		
		4 units RFC745 Floor Monitor		
	ļ	4 units Nexo 18 SUB		
		2 units Sound Logic Speaker 12A for fillers		
		1 unit Power AMP		
		4 units Tripod		
	[	2 pcs Wired Goose Neck (condense) Microphones		
		4 units Wireless Microphone		
į	<u> </u>	4 units MG32/114FX Yamaha Mixer Console		
		1 rack Audio Processor		
		2 pcs Microphone Stand		
		1 unit PC Laptop		
	i	1 lot Audio Signal and Extension		
		1 roll Snake Cable		
		4 pcs Music Stand		
		B. Lightings		
		16 units RGBW 3 WLED PAR 3W		
		8 units AMBER WHITE 3W par LED		
		4 pcs Lights Stand CRNAK 15 ft.		
		4 units Wireless TX/RX DMX (wireless solution)		
		January 25, 2024 (9:00 AM)	1	
		January 26, 2023 (8:00 AM)		
		*****************		

(Please read carefully at the back hereof)

Charge to: Y	7-101101
ROA No. :	4024-01-0157
CONFORME/	& RECEIVE COPY
- 1 - 1	<b>-</b> . /

IMUTUC ENTERPI	(1)	н 🥆

Firm/Dealer/Supplier/Contractor

1/23/24

Bank Account Name: \_

Bank Account Number: \_\_\_\_

Bank Name:

Bank Address:

**FUNDS AVAILABLE:** 

JASPER A. YAUDER, CPA

Budget Officer

APPROVED:

DR. GRACE N ROSETE Vice President for Administration

Authorized Official

Form No.: TSU-PRO-SF 10 Revision No.: 01

Effectivity Date: March 01, 2017