| NOA #:2022-432 |

Republic of the Philippines
TARLAC STATE UNIVERSITY
< Romulo Bivd., San Vicente, Tarlac city
Telefax (045) 606-8142 Website: www.tsu.edu.ph

October 19, 2022

Mr. RAYMUND D. HALOG
DANIELLES LUTONG ULAM
#126 Lower Cabinet Hill, Baguio City

Dear Mr, Halog;

After careful evaluation by the Bids and Awards Committes (BAC) following the Republic
Act 9184 and through their recommendation, we are happy to notify you t t the Quotation of

DANIELLES LUTONG ULAM for the project: LABQ A\TERIALS: CAT
SERVICES contained in JO# 2022-210 with an amount equi e Hundred Se
Six Thousand Seven Hundred Thi 2508 (Php. 176,730.00), has been accepted.
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Order. Failure to deliver the items as indicated in the Work Order shall constitute a sufficient
ground for penalty of one-tenth (1/10) of one percent (1%) for every day of delay.
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performance of your obligation under this Project.

Very truly vo

Conforme:

Mr, R&m D. EAEIIG

DANIELLES LUTONG ULAM
HIBE Fewrrrmr Sobiuas TIHL, Fragudn Mg,

Date:___[o/i7[g2

BAC RESOLUTION NO. G5330-2022
LABOR & MATERIALS: CATERING SERVICES




| NOA #:2022-232 |

Republic of the Philippines

TARLAC STATE UNIVERSITY

: Romulo Blvd., San Vicente, Tarlac city
Telefax (045) 606-8142 Website: www.tsu.edu.ph

————ee —_'_'_—-—-——___.__-_______—-————
NOTICE OF AWARD

October 19, 2022

Mr. RAYMUND D. HALOG
DANIELLES LUTONG ULAM
#126 Lower Cabinet Hill, Baguio City

Dear Mr, Halog;

After careful evaluation by the Bids and Awards Committee (BAC) following the Republic
Act 9184 and through their recommendation, we are happy to notify you that the Quotation of
DANIELLES LUTONG ULAM for the project: LABOR & MATERIALS: CATERING
SERVICES contained in JO# 2022-210 with an amount equivalent to One Hundred Seventy

Six Thousand Seven Hundred Thirty Pesos (Php. 176,730.00), has been accepted.

You are therefore required to deliver the work on October 22-24, 2022 upon signing the Work
Order. Failure to deliver the items as indicated in the Work Order shall constitute a sufficient
ground for penalty of one-tenth (1/10) of one percent ( 1%) for every day of delay.

Your interest in this opportunity is highly appreciated and we look forward to the satisfactory
petformance of your obligation under this Project.

Conforme:

Mr. RAYMUND D. HALOG
DANIELLES LUTONG ULAM
#126 Lower Cabinet Hill, Baguio City
Date:

BAC RESOLUTION NO. GS8330-2022
LABOR & MATERIALS: CATERING SERVICES



