REQUEST FOR QUOTATION (RFQ) No. 386-2019



The Tarlac State University (TSU), through its Bids and Awards Committee (BAC) and Procurement Unit, will undertake an Alternative Method of Procurement through Negotiated Procurement for the items stated below, in accordance with Section 53.9 Small Value Procurement of the Revised Implementing Rules and Regulations of Republic Act. No. 9184.

The TSU hereinafter referred to as "the Buyer", now requests submission of a price quotation for the subject below:

APPROVED BUDGET FOR THE

Job Order No.	DESCRIPTION/PARTICULARS	CONTRACT (ABC) inclusive of VAT
2018-231 (CASS)	LABOR AND MATERIALS: INSTALLATION OF ROLL UP DOOR, SIGNAGE AND WIDENING OF ENTRANCE AND EXIT OF SMITH HALL BUILDING	250,258.50
Purpose: INSTALLATION OF ROLL UP DO	OOR, SIGNAGE AND WIDENING OF ENTRANCE AND EXIT OF SMIT	H HALL BUILDING
PhilGeps Posting: Active Date	te: 6 28 19 Category: Constr Reference No. : 6	withon Projects
Valid and Current May	or's / Business Permit Latest Income / Busin	ement
2. Bid Validity:	calendar days from receipt of approved PO/ calendar days from submission of bids y and Property Management Unit, Tarlac State University (045) 606-8159 / (045) 982-2605	NTP
4. Warranty shall be for one (1) year for non-ex	or a period minimum of three (3) months of expandable supportable/services.	pplies, or a minimum of
supplies/equipment af	ter acceptance by the procuring entity of the delivered sup	plies/equipment/services.
Award of contract shall be made to technical specifications and other	o the bidder with the lowest quotation for the subject goods terms and conditions stated herein.	s which comply with the minimum
Any alteration, erasures, or overw	riting shall be valid only if they are signed or initialed by the	e bidder Any alteration, erasures, o

overwriting shall be valid only if they are signed or initialed by the bidder or his/her duly authorized repr

Submission of duly signed Price Quotation Form (Attachment 1) and eligibility documents is not later than Procurement Unit, Admin Building Tarlac State University, Tarlac City. Open submission may be done manually or through email at javy_carlos@yahoo.com / julietelaineacuna@yahoo.com

The penalty for late deliveries is one tenth (1/10) of one (1) percent of the cost of the underperformed portion for every day of delay. The maximum deduction shall be ten percent (10%) of the contract price. Once the cumulative amount of liquidated damages reaches ten (10%) percent of the contract price, the procuring entity shall rescind the contract without prejudice to other courses of action and remedies open to it.

The TSU reserves the right to reject any and all bids, declare a failure of bidding, or not award the contract in accordance with Section 41 of R.A 9184 and its IRR, without thereby incurring any liability to the affected bidder or bidders.

Head, Procurement Unit

Form No.: TSU-PRO-SF-06	Revision No.: 04	Effectivity Date: November 6, 2018	Page 1 of 2

PRICE QUOTATION

Date.:	6	24	19	
RFQ No. :	388-2	019		
PR/IO No	. 2018	3-23	1 (CASS))

The Bids and Awards Committee c/o Procurement Unit TSU, Tarlac City (045) 982 -4630 / (045) 606 -8157

Sir / Madam:

After having carefully read and accepted the terms and conditions in the Request for Quotation, hereunder is our price quotation for the item/s identified below:

ITEM NO.	UNIT	ITEM & DESCRIPTION	QUANTITY	UNIT PRICE	TOTAL PRICE
1	lot	LABOR AND MATERIALS: INSTALLATION OF ROLL UP DOOR, SIGNAGE AND WIDENING OF ENTRANCE AND EXIT OF SMITH HALL BUILDING	1		

Warranty	1 -	13/4			
The above-quoted price is inc	lusive of	f all cost	s and ap	plicable tax	es
Very truly yours,					
AUTHORIZED REPRESENTA	ATIVE :				
Signature	<u> </u>			7	
Printed Name	:	9.8			
Date	- / 1, 2 3	1 16 1	E	- X -	
Company Name Registered	:				
Contact no.		7			
TIN no.	:	74			

Form No.: TSU-PRO-SF-06	Revision No.: 04	Effectivity Date: November 6, 2018	Page 2 of 2
1 01111110 100 1110 01 00	110110101111011		



Republic of the Philippines Tarlac State University

INFRASTRUCTURE MANAGEMENT OFFICE


Tarlac City


INSTALLATION OF ROLL UP DOOR, SIGNAGE AND WIDENING OF ENTRANCE AND EXIT OF SMITH HALL BUILDING

SMITH HALL BUILDING Location:

Estimates and Rill of Materials

ubject:	Estimates and Bill of Materials	I amaziri	UNIT	MATERIAL COST	LABOR COST	INDIRECT COST	UNIT COST	TOTAL COST
No	DESCRIPTION	QUANTITY	UNII	WIATERIAL COST		ent notes.		
GENERA	L REQUIREMENT						-17	
1.1	Construction Occupational Safety & Health - COSH Program (PPE, Safety Signages, etc.)	1	LOT					
1.2	Mobilization and Temporary Facilities (water, electricity, bunkhouse, field office, enclosure/fence, storage, etc.)	1	LOT					
4.0	Demobilization	1	LOT	1,			-	
1.3	Demobilization		SUBTOTAL:		1			
. DEMOL	ITION							
2.1	REPAIR AND WALL DEMOLITION, REMOVAL OF EXISTING GATE, REPAIR OF RAILING	1	LOT					
-		1.2	SUBTOTAL					
CONCR	ETE WORK							- Jan 1/18
3.1	CONRETE SLAB ON GRADE @ 150 MM THICKNES INCLUDING 10 MM DIA. RSB FINISHED WITH #10 BLACK PEBBLE WASHOUT	1.1	SQ.M					
	A PROPERTY OF THE PROPERTY OF	A THE PARTY OF THE	SUBTOTAL	: Land of the second		And the second second	The second	
A DOLLIE	TECTURAL	THE PARTY	a territoria de la composición del la composición del composición de la composición del composición de la composición de					_
	TECTURAL TYPE	2	SET	HE VET				
4.1	ROLL UP DOOR GRILL TYPE	1	LOT			1 12 12 12 12 12		
4.2	SIGNAGE (SMITH HALL BUILDING)	1			P - P - C - C - C	The state of the s		
4.3	CONSUMABLES		SUBTOTA		Table Printing			-







Central Portal for Philippine Government Procurement Oppurtunities

Bid Notice Abstract

Request for Quotation (RFQ)

Reference Number

6271157

Procuring Entity

TARLAC STATE UNIVERSITY

Title

Labor and Materials: Installation of Roll-up Door, Signage and Widening of Entrance and Exit

of Smith Hall Building

Area of Delivery

Tarlac

Solicitation Number:	388-2019	Status	Pending
Trade Agreement:	Implementing Rules and Regulations		
Procurement Mode:	Negotiated Procurement - Small Value Procurement (Sec. 53.9)	Associated Components	8
Classification:	Civil Works	Bid Supplements	0
Category:	Construction Projects	25 A 122 A 12 B - 42	THE VESTIGATE
Approved Budget for the Contract:	PHP 250,258.50	Document Request List	0
Delivery Period:	30 Day/s		news.
Client Agency:		Date Published	25/06/2019
Contact Person:	Juliet Elaine Acuna	No or one of	to I full aithean in co
	Canvasser Romulo Blvd. Tarlac City Tarlac	Last Updated / Time	24/06/2019 10:10 AM
	Philippines 2300 63-045-6068157	Closing Date / Time	28/06/2019 13:00 PM
	julietelaineacuna@yahoo.com		

Description

for CASS

Line Items

Item No.	Product/Service Name	Description	Quantity	MOU	Budget (PHP)
1		Installation of Roll-up Door, Signage and Widening of Entrance and Exit of Smith Hall Building	1	Lot	250,258.50

Other Information

The bidders must download the attached documents in the associated components section.

Created by

Juliet Elaine Acuna

Date Created

24/06/2019

The PhilGEPS team is not responsible for any typographical errors or misinformation presented in the system. PhilGEPS only displays information provided for by its clients, and any queries regarding the postings should be directed to the contact person/s of the concerned party.

© 2004-2019 DBM Procurement Service. All rights reserved.

Help | Contact Us | Sitemap