





**DELIVERY DUE DATE:** 

2 9 NOV 2024

Procurement Unit Tel No.: 045-606-8142

Supplier: **IMUTUC ENTERPRISES** 

Address: San Sebastian Village, Tarlac City

TIN: 912-197-024-001 Non-VAT Tel. No.:

0933-819-8489

Work Order No 2024-391

Date: 11/28/2024

Mode of Payment: n/15

10 No.: 2024-443

Date:

11/8/2024

Mode of Procurement: Small Value

SIR/MADAM:

You are hereby advised to accomplish/deliver the following job/work on November 29, 2024 upon receipt of the Work Order as per quotation submitted by you duly approved by the TSU Committee on Bids and

QTY.	UNIT	DESCRIPTION	UNIT COST	TOTAL COS
1	lot	LABOR AND MATERIALS: RENTAL OF SOUND SYSTEM	19,900.00	19,900.00
		SERVICES		
		LIGHTS AND SOUND SYSTEM SETUP FOR THE MUSIKATHA		
		ACTIVITY: MUSIKATHA 5.0 SONGWRITING COMPETITION		
		VENUE: FRONT OF TSU ADMINISTRATION BUILDING		
		DATE: NOVEMBER 29, 2024		
		TIME: 6:00 PM		
		SPECIFICATIONS:		
		-4 UNITS DBTECH DUAL 15" ACTIVE SPEAKER		
	1	-4 UNITS AUDIO ACTIVE DUAL18" SUB SPEAKER	1 1	
		-1 UNIT 12 CHANNEL MIXER		
		-1 UNIT KOSMO LIGHTS CONTROLLER		
		-4 UNITS AMS WIRELESS MICROPHONE		
		-6 UNITS AEROLITES BEAM 360		
		-8 UNITS RGBW PAR LED		
	1	-8 UNITS WHITE AMBER PAR LED		
		-1 UNIT SMOKE MACHINE		
		-2 UNITS LIGHTS STAND		
		-4 UNITS MICROPHONE STAND		
		-1 UNIT LAPTOP		
		-1 LOT CABLE AND WIRES		
		-1 RACK MAIN BREAKER	1 1	
		BAND INSTRUMENTS:		
		-1 SET PACIFIC DRUM W/ZILDJIAN CYMBALS		
		-1 UNIT AMPEG AMPLIFIER W/8X10 CABINET		
		-1 UNIT FENDER MUSTANG AMPLIFIER		
		-1 UNIT PEAVEY KB5 AMPLIFIER		
		-1 SET SHURE DRUM KIT -MICROPHONE		
		-2 UNITS MICROPHONE STAND		
		-2 UNITS LYRICS STAND ************************************	1	

(Please read carefully at the back hereof)

Charge to: \$2 - 28644 ROA No.: CONFORME & RECEIVE COPY:

## IMUTUC ENTERPRISES

Firm/Dealer/Supplier/Contractor

11/29/24

Bank Account Name:

Bank Account Number: \_

Bank Name:

Bank Address:

FUNDS AVAILABLE:

JASPER A. YAUDER, CPA

**Budget Officer** 

APPROVED:

DR. ARNOLD E. VELASCO

Authorized Official

Form No.: TSU-PRO-SF 10 Revision No.: 01

Effectivity Date: March 01, 2017

Page 1 of 1